STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 07/ 12/ 06 I'N YUBA AND NEVADA CCUNTI ES FROM 07/ 13/ 06
CONTRACT NUMBER 03- 1A5304 0.4 KM WEST OF THE NEVADA COUNTY CONTRACT CCDE 'D '
LOCATI ON 03-NEV-20-0.0/R4. 1 LINE TO 1.0 KM EAST OF OAK CANYON 178 CONTRACT | TEMS
DRI VE
REALI GNVENT AND W DENI NG ROADVWAY FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 24 FUND TOTAL HB1 26, 100, 000 TOTAL NUMBER OF WORKI NG DAYS 400
NUMBER OF BI DDERS 3 ENG NEERS EST 23,461, 483. 40 AMOUNT OVER 9, 836, 308. 60 PERCENT OVER EST 41. 93
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 33,297, 792. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 34, 867, 986. 00 1 TEI CHERT CONSTRUCTI ON 916 386-5900 CC PREF CLAI MED
00000008
P O BOX 276830 FAX 916 386-2940
SACRAMENTO CA 95827-6830
3 36, 884, 531. 00 3 NEHEM AH CONSTRUCTI ON | NC 707 746-6870 SB PREF CLAI MED
00869322
4790 EAST 2ND STREET FAX 707 746-6815 BID I S OVER SBP

BENI CI A CA 94510 PREFERENCE LI M TS



03- 1A5304
03- NEV- 20-0
07/ 12/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

07/ 13/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
FREMONT CA

FONTANA STEEL
STOCKTON CA

HEI M BROTHERS | NC
MARTI NEZ CA

NEI LS CONTROLLED BLASTI NG
NEWCASTLE CA

SELBYS SO L ERCSI ON CONTRCL
LOOM S CA

TI TAN DVBE
REDDI NG CA

STRI PI NG

REBAR ( PARTI AL)

CLEARI NG AND GRUBBI NG ( PARTI AL)
BLASTI NG ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

PREPARE STORM WATER PCOLLUTI ON PREVENTI ON PLAN ( PARTI AL)



03- 1A5304
03- NEV- 20-0
07/ 12/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

07/ 13/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
FREMONT CA

M C M CONSTRUCTI ON
NORTH HI GHLANDS CA

SELBYS SO L ERCSI ON CONTRCL
LOOM S CA

TRI ANGLE EXCAVATI ON
DI XON CA

WALTER C SM TH
CLOVIS CA

VESTERN BLASTI NG TECHNCLOGY
MARYSVI LLE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

BRI DGE AND STRUCTURES ( PARTI AL)

ERCSI ON CONTROL

CLEARI NG AND GRUBBI NG

JACKI NG AND BORI NG

BLASTI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

E P JARRETT FOUNDATI ON
VWEST SACRAMENTO CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

VETAL BEAM GUARD RAI L

STRI PI NG

CAST I N DRI LLED HCOLE



03- 1A5304 Bl D245

03- NEV- 20-0 PAGE 4

07/ 12/ 06 07/ 13/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FONTANA STEEL REI NFORCI NG
STOCKTON CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
HEI M BROTHERS | NC CLEARI NG AND GRUBBI NG
MARTI NEZ CA
MARTI N BROTHERS CONSTRUCTI ON ASPHALT CONCRETE PAVI NG
SACRAMENTO CA
SELBYS SO L ERCSI ON CONTRCL ERCSI ON CONTROL
LOOM S CA
VESTERN BLASTI NG TECHNCLOGY | NC BLASTI NG ( PORTI ON)

MARYSVI LLE CA



03- 1A5304 Bl D245

03- NEV- 20-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
07/ 12/ 06 07/ 13/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4,500. 00 4, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 400 8, 000. 00 3, 200, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 690 24.00 16, 560. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 6, 750. 00 6, 750. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 200, 000. 00 200, 000. 00
6 074028 TEMPORARY FI BER ROLL M 11, 400 13. 00 148, 200. 00
7 074029 TEMPORARY SI LT FENCE M 7,200 13.00 93, 600. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 6, 000. 00 12, 000. 00
9 074035 TEMPORARY CHECK DAM M 240 90. 00 21, 600. 00
10 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 15 1, 300. 00 19, 500. 00
11 074040 TEMPORARY HYDRAULI C MULCH M 40, 000 .92 36, 800. 00
( BONDED FI BER MATRI X)
12 039083 TEMPORARY SAND BAG SLOPE PROTECTI ON VB 7 750. 00 5, 250. 00
13 039084 REMOVE TEMPORARY SAND BAG SLOPE VB 7 200. 00 1, 400. 00
PROTECTI ON
14 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
15 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 945, 577. 25 945, 577. 25
16 (S) 120120 TYPE 111 BARRI CADE EA 42 150. 00 6, 300. 00
17 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 43 50. 00 2,150. 00
18 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 860 6.70 12, 462. 00
19 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 28 350. 00 9, 800. 00
20 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 30, 500 1.20 36, 600. 00
21 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 370 45. 00 16, 650. 00
22 (S) 039085 TRAFFI C PLASTI C DRUM EA 170 150. 00 25, 500. 00
23 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,440 5. 00 12, 200. 00
24 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 150, 000. 00 150, 000. 00
25 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,600 75. 00 120, 000. 00
26 (S) 039086 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 2 15, 000. 00 30, 000. 00
27 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 120 450. 00 54, 000. 00
28 150206 ABANDON CULVERT M 750 90. 00 67, 500. 00
29 (S) 150229 ABANDON WATER WELL EA 2 1, 800. 00 3, 600. 00
30 150305 CBLI TERATE SURFACI NG MR 4,620 1.50 6, 930. 00
31 150605 REMOVE FENCE M 6, 430 1.20 7,716. 00
32 150662 REMOVE METAL BEAM GUARD RAI LI NG M 800 18. 50 14, 800. 00
33 150668 REMOVE FLARED END SECTI ON EA 20 380. 00 7, 600. 00
34 039087 REMOVE YELLOW TRAFFI C STRI PE M 11, 000 6. 00 66, 000. 00
35 039088 REMOVE WHI TE TRAFFI C STRI PE M 7,520 3.75 28, 200. 00



03- 1A5304 Bl D245

03- NEV- 20- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 12/ 06 07/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 150713 REMOVE PAVENENT MARKI NG MR 26 65. 00 1, 690. 00
37 150742 REMOVE ROADSI DE Sl GN EA 9 100. 00 900. 00
38 150805 REMOVE CULVERT M 140 130. 00 18, 200. 00
39 039089 REMOVE 355 MM REI NFORCED PLASTI C MORTAR M 33 1. 00 33.00
Pl PE
40 039090 REMOVE S| PHON PI PE AND STRUCTURE LS LUMP SUM 50, 000. 00 50, 000. 00
41 039091 REMOVE FLUME STRUCTURE LS LUMP SUM 30, 000. 00 30, 000. 00
42 150820 REMOVE | NLET EA 5 1, 000. 00 5, 000. 00
43 150821 REMOVE HEADWAL L EA 19 850. 00 16, 150. 00
44 150860 REMOVE BASE AND SURFACI NG VB 1,080 50. 00 54, 000. 00
45 152320 RESET ROADS| DE SI GN EA 20 250. 00 5, 000. 00
46 152390 RELOCATE ROADSI DE SI GN EA 1 250. 00 250. 00
47 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 32, 000 3. 50 112, 000. 00
48 039092 EXTEND 600 MM REI NFORCED CONCRETE Pl PE M 8 1, 200. 00 9, 600. 00
CASI NG
49 039093 EXTEND EXI STI NG BLOW OFF ASSENMBLY EA 1 1, 200. 00 1, 200. 00
50 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 200, 000. 00 200, 000. 00
51 170101 DEVELOP WATER SUPPLY LS LUMP SUM 23, 000. 00 23, 000. 00
52 190101 ROADWAY EXCAVATI ON VB 165, 000 46. 00 7,590, 000. 00
53 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 9, 000. 00 9, 000. 00
54 (F) 192001 STRUCTURE EXCAVATI ON VB 30 500. 00 15, 000. 00
55 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 1, 900 150. 00 285, 000. 00
56 (F) 193001 STRUCTURE BACKFI LL VB 20 200. 00 4, 000. 00
57 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1,325 250. 00 331, 250. 00
58 (F) 193030 PERVI QUS BACKFI LL MATERI AL VB 33 50. 00 1, 650. 00
59 039094 CANAL BACKFI LL VB 130 10. 00 1, 300. 00
60 193118 CONCRETE BACKFI LL VB 2 750. 00 1, 500. 00
61 194001 DI TCH EXCAVATI ON VB 3, 410 35. 00 119, 350. 00
62 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 71 590. 00 41, 890. 00
63 (S) 039095 FI BER ( EROSI ON CONTROL) KG 3, 220 1. 50 4,830. 00
(TYPE STABI LI ZED FI BER MATRI X)
64 (S) 203014 FI BER ( EROSI ON CONTROL) KG 15, 700 1. 00 15, 700. 00
65 (S) 203021 FI BER ROLLS M 13, 500 14. 00 189, 000. 00
66 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 410 245. 00 100, 450. 00
67 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 12 700. 00 8, 400. 00
68 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1,570 120. 00 188, 400. 00
69 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 7,560 2.30 17, 388. 00
70 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 6, 270 1.90 11, 913. 00



03- 1A5304 Bl D245

03- NEV- 20- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 12/ 06 07/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (S) 039096 STABI LI ZI NG EMULSI ON ( EROCSI ON CONTROL) L 160 57. 00 9, 120. 00
(TYPE STABI LI ZED FI BER MATRI X)
72 260201 CLASS 2 AGGREGATE BASE VB 29, 700 62. 00 1, 841, 400. 00
73 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 250 500. 00 125, 000. 00
74 390102 ASPHALT CONCRETE ( TYPE A) TONN 42,000 92. 00 3, 864, 000. 00
75 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 4,770 110. 00 524, 700. 00
76 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 8 1. 00 8. 00
REI NFORCI NG FABRI C)
77 393001 PAVEMENT REI NFORCI NG FABRI C M2 5, 840 6. 00 35, 040. 00
78 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 960 12.25 24, 010. 00
AREA)
79 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 40 3. 60 144. 00
80 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,290 3. 60 4,644.00
81 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 260 3. 60 936. 00
82 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 135 966. 00 130, 410. 00
Pl LI NG
83 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 84, 600. 00 84, 600. 00
84 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 291 700. 00 203, 700. 00
85 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,479 805. 00 1, 190, 595. 00
86 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 21 1, 400. 00 29, 400. 00
(TYPE EQ
87 (F) 510050 STRUCTURAL CONCRETE VB 11 4,000. 00 44, 000. 00
88 (F) 510135 CLASS 2 CONCRETE ( HEADWALL) VB 61 2,500. 00 152, 500. 00
89 (F) 510138 CLASS 2 CONCRETE (W NGWALLS) VB 60 1, 500. 00 90, 000. 00
90 (F) 510413 CLASS 1 CONCRETE ( BOX CULVERT) VB 49 1, 500. 00 73, 500. 00
91 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 29 2, 200. 00 63, 800. 00
92 (F) 510510 M NOR CONCRETE (| NVERT PAVI NG VB 31 1, 200. 00 37, 200. 00
93 (F) 039097 M NOR CONCRETE (M NOR STRUCTURE) VB 218 4, 000. 00 872, 000. 00
(NI D FAC LI TI ES)
94 (S) 519117 JONT SEAL (MR 30 M) M 32 300. 00 9, 600. 00
95 (S) 519144 JONT SEAL (MR 50 MV M 35 400. 00 14, 000. 00
96 (SF)520101 BAR REl NFORCI NG STEEL KG 16, 109 2.75 44, 299. 75
97 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 177, 210 2.10 372, 141. 00
98 566011 ROADSI DE SI GN - ONE POST EA 25 350. 00 8, 750. 00
99 566012 ROADSI DE SI GN - TWO POST EA 4 575. 00 2, 300. 00
100 650069 450 MM REI NFORCED CONCRETE PI PE M 31 900. 00 27, 900. 00
101 650075 600 MM RElI NFORCED CONCRETE PI PE M 360 950. 00 342, 000. 00
102 650077 750 MM REI NFORCED CONCRETE Pl PE M 60 1, 200. 00 72, 000. 00



03- 1A5304 Bl D245

03- NEV- 20- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 12/ 06 07/ 13/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

103 650079 900 MM REI NFORCED CONCRETE PI PE M 150 1, 400. 00 210, 000. 00

104 650081 1050 MM REI NFORCED CONCRETE Pl PE M 50 1, 800. 00 90, 000. 00

105 650084 1200 MM REI NFORCED CONCRETE Pl PE M 13 1, 300. 00 16, 900. 00

106 650089 1500 MM REI NFORCED CONCRETE Pl PE M 40 1, 100. 00 44, 000. 00

107 039098 1100 MV REI NFORCED CONCRETE Pl PE M 150 2,300. 00 345, 000. 00
(RUBBER GASKET JOI NT)

108 650129 750 MM REI NFORCED CONCRETE Pl PE M 280 800. 00 224, 000. 00
(RUBBER GASKET JOI NT)

109 650133 1350 MM REI NFORCED CONCRETE PI PE M 580 1, 800. 00 1, 044, 000. 00
(RUBBER GASKET JOI NT)

110 664022 600 MM CORRUGATED STEEL Pl PE M 36 550. 00 19, 800. 00
(3.51 MM THI CK)

111 664030 750 MM CORRUGATED STEEL Pl PE M 64 480. 00 30, 720. 00
(3.51 MM THI CK)

112 664033 900 MM CORRUGATED STEEL PI PE M 27 500. 00 13, 500. 00
(2.01 MV THI CK)

113 664035 900 MM CORRUGATED STEEL PI PE M 19 950. 00 18, 050. 00
(3.51 MM THI CK)

114 664068 450 MM CORRUGATED STEEL PI PE M 52 600. 00 31, 200. 00
(3.51 MM THI CK)

115 680637 200 MM NON- PERFORATED STEEL PI PE M 200 270. 00 54, 000. 00
UNDERDRAI N (2. 01 MV THI CK)

116 690158 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 21 180. 00 3, 780. 00

117 692088 300 MM ENTRANCE TAPER EA 2 800. 00 1, 600. 00

118 (S) 692301 ANCHOR ASSEMBLY EA 28 400. 00 11, 200. 00

119 039099 COVBI NATI ON Al R RELEASE VALVE ASSEMBLY EA 3 4, 400. 00 13, 200. 00

120 039100 SERVI CE LI NE ASSEMBLY (NID PI PE LI NE) EA 3 35, 000. 00 105, 000. 00

121 703450 WELDED STEEL Pl PE CASI NG ( BRI DGE) M 13 800. 00 10, 400. 00

122 039101 WELDED STEEL PI PE CASI NG (1200 MV) M 48 2,100. 00 100, 800. 00

123 039102 WELDED STEEL PI PE CASI NG (1600 MV) M 13 6, 000. 00 78, 000. 00

124 039103 WELDED STEEL PI PE CASI NG (2000 MV) M 53 4,000. 00 212, 000. 00

125 039104 1100 MM VELDED STEEL PIPE (NI D FLUVE) M 39 1, 000. 00 39, 000. 00

126 039105 355 MM WELDED STEEL Pl PE M 33 700. 00 23, 100. 00

127 039106 610 MM WELDED STEEL Pl PE M 34 500. 00 17, 000. 00

128 039107 750 MM DUCTI LE | RON PI PE (TYPE 1) M 1,110 550. 00 610, 500. 00
( TEVPORARY)

129 039108 750 MM DUCTI LE | RON PI PE (TYPE 2) M 170 1, 000. 00 170, 000. 00

( PERVANENT)



03- 1A5304 Bl D245

03- NEV- 20- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/ 12/ 06 07/ 13/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

130 039109 SERVI CE LI NE ASSEMBLY EA 3 10, 000. 00 30, 000. 00
(NI D TEMPORARY BYPASS)

131 039110 BLOW OFF ASSEMBLY, MAJOR OUTLET EA 2 50, 000. 00 100, 000. 00
(NI D TEMPORARY BYPASS)

132 039111 BLOW OFF ASSEMBLY, M NOR OUTLET EA 2 1, 500. 00 3, 000. 00
(NI D TEMPORARY BYPASS)

133 039112 BLOW OFF ASSEMBLY(NI D Pl PE LI NE) EA 2 30, 000. 00 60, 000. 00

134 705222 450 MM CONCRETE FLARED END SECTI ON EA 6 600. 00 3, 600. 00

135 705224 600 MM CONCRETE FLARED END SECTI ON EA 11 700. 00 7, 700. 00

136 705227 900 MM CONCRETE FLARED END SECTI ON EA 3 800. 00 2, 400. 00

137 705228 1050 MV CONCRETE FLARED END SECTI ON EA 1 900. 00 900. 00

138 039113 1100 MV SLI DE HEADGATE EA 1 7, 000. 00 7, 000. 00

139 705656 1350 MM SLI DE HEADGATE EA 1 8, 100. 00 8, 100. 00

140 719300 MANHOLE EA 7 12, 000. 00 84, 000. 00

141 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 830 125. 00 103, 750. 00

142 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 220 270. 00 59, 400. 00

143 721009 ROCK SLOPE PROTECTI ON VB 720 125. 00 90, 000. 00
(FACING METHOD B)

144 721010 ROCK SLOPE PROTECTI ON VB 140 180. 00 25, 200. 00
(BACKING NO. 1, METHOD B)

145 039114 ROCK SLOPE PROTECTI ON (LI GHT, METHOD A) VB 9 275. 00 2, 475. 00

146 721023 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD B) VB 57 200. 00 11, 400. 00

147 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 380 200. 00 76, 000. 00

148 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 88 475. 00 41, 800. 00
PROTECTI ON)

149 721519 CONCRETED- ROCK SLOPE PROTECTI ON VB 200 165. 00 33, 000. 00
(1/ 2T, NETHOD A)

150 721608 CONCRETED- ROCK SLOPE PROTECTI ON VB 33 260. 00 8, 580. 00
(LI GHT, METHCD B)

151 721609 CONCRETED- ROCK SLOPE PROTECTI ON VB 130 210. 00 27, 300. 00
(FACING, METHOD B)

152 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 56 800. 00 44, 800. 00

153 729010 ROCK SLOPE PROTECTI ON FABRI C M2 4,500 2.00 9, 000. 00

154 731502 M NOR CONCRETE (M SCELLANEQUS VB 10 950. 00 9, 500. 00
CONSTRUCTI ON)

155 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 9, 160 10. 00 91, 600. 00

156 750010 MANHOLE FRAME AND COVER EA 7 1, 000. 00 7, 000. 00

157 ('SF) 039115 M SCELLANEOUS METAL KG 3,730 18. 00 67, 140. 00

(NI'D FLUVE WALKWAY AND RAI LI NG
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03- NEV- 20- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10

07/ 12/ 06 07/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
158 800008 FENCE (TYPE BW 4- STRAND, METAL POST) M 47 90. 00 4,230.00
159 039116 CONCRETE BARRI ER DELI NEATOR (400 MV) EA 2 35. 00 70. 00
160 820107 DELI NEATOR ( CLASS 1) EA 140 35. 00 4,900. 00
161 820112 MARKER ( CULVERT) EA 45 35. 00 1, 575. 00
162 039117 H GHWAY POST MARKER EA 19 35. 00 665. 00
163 820151 OBJECT MARKER ( TYPE L-1) EA 8 35. 00 280. 00
164 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 840 60. 00 50, 400. 00
165 (S) 839521 CABLE RAI LI NG M 120 190. 00 22, 800. 00
166 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 5 3, 550. 00 17, 750. 00
167 (S) 839576 END CAP (TYPE A) EA 1 75. 00 75. 00
168 (S) 839577 END CAP ( TYPE TA) EA 4 75. 00 300. 00
169 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 4 650. 00 2, 600. 00
170 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 9 2, 350. 00 21, 150. 00
171 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 293 255. 00 74, 715. 00
172 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 76 65. 00 4,940. 00
173 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 13, 400 1.05 14, 070. 00

( SPRAYABLE)
174 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 19, 600 1.45 28, 420. 00
175 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 200 4.00 800. 00
176 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,220 1. 00 4,220.00
(BROKEN 10.98 M- 3.66 M

177 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 000 3.65 10, 950. 00
178 999990 MOBI LI ZATI ON LS LUMP SUM 3, 320, 000. 00 3, 320, 000. 00

TOTAL 33, 297, 792. 00



03- 1A5304 Bl D245

03- NEV- 20-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
07/ 12/ 06 07/ 13/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 4, 500. 00 4500. 00 10, 000. 00 10000. 00

2 4,500. 00 1800000. 00 8, 800. 00 3520000. 00

3 15. 00 10350. 00 20. 00 13800. 00

4 6, 750. 00 6750. 00 5, 250. 00 5250. 00

5 300, 000. 00 300000. 00 80, 000. 00 80000. 00

6 8. 00 91200. 00 15. 00 171000. 00

7 7.00 50400. 00 10. 00 72000. 00

8 5, 000. 00 10000. 00 5, 000. 00 10000. 00

9 50. 00 12000. 00 100. 00 24000. 00
10 500. 00 7500. 00 500. 00 7500. 00
11 1.00 40000. 00 1.00 40000. 00
12 600. 00 4200. 00 2,000. 00 14000. 00
13 200. 00 1400. 00 500. 00 3500. 00
14 20, 000. 00 20000. 00 40, 000. 00 40000. 00
15 900, 000. 00 900000. 00 500, 000. 00 500000. 00
16 100. 00 4200. 00 200. 00 8400. 00
17 100. 00 4300. 00 100. 00 4300. 00
18 8. 00 14880. 00 3. 00 5580. 00
19 400. 00 11200. 00 400. 00 11200. 00
20 1.40 42700. 00 1.60 48800. 00
21 35. 00 12950. 00 40. 00 14800. 00
22 100. 00 17000. 00 50. 00 8500. 00
23 5. 00 12200. 00 10. 00 24400. 00
24 80, 000. 00 80000. 00 100, 000. 00 100000. 00
25 100. 00 160000. 00 175. 00 280000. 00
26 10, 000. 00 20000. 00 4,000. 00 8000. 00
27 300. 00 36000. 00 300. 00 36000. 00
28 50. 00 37500. 00 150. 00 112500. 00
29 5, 000. 00 10000. 00 5, 000. 00 10000. 00
30 3.50 16170. 00 20. 00 92400. 00
31 5. 00 32150. 00 15. 00 96450. 00
32 25.00 20000. 00 30. 00 24000. 00
33 1, 000. 00 20000. 00 1, 000. 00 20000. 00
34 6. 50 71500. 00 5.00 55000. 00
35 4.20 31584. 00 5. 00 37600. 00
36 100. 00 2600. 00 100. 00 2600. 00
37 200. 00 1800. 00 500. 00 4500. 00
38 160. 00 22400. 00 300. 00 42000. 00
39 500. 00 16500. 00 500. 00 16500. 00




03- 1A5304 Bl D245

03- NEV- 20-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
07/ 12/ 06 07/ 13/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 50, 000. 00 50000. 00 30, 000. 00 30000. 00
41 30, 000. 00 30000. 00 225, 000. 00 225000. 00
42 1, 000. 00 5000. 00 1, 000. 00 5000. 00
43 1, 000. 00 19000. 00 1, 000. 00 19000. 00
44 30. 00 32400. 00 40. 00 43200. 00
45 300. 00 6000. 00 500. 00 10000. 00
46 250. 00 250. 00 1, 000. 00 1000. 00
47 5.50 176000. 00 6. 00 192000. 00
48 1, 500. 00 12000. 00 3, 000. 00 24000. 00
49 4,000. 00 4000. 00 5, 000. 00 5000. 00
50 200, 000. 00 200000. 00 200, 000. 00 200000. 00
51 23, 000. 00 23000. 00 20, 000. 00 20000. 00
52 39. 00 6435000. 00 39. 00 6435000. 00
53 9, 000. 00 9000. 00 5, 000. 00 5000. 00
54 500. 00 15000. 00 1, 000. 00 30000. 00
55 300. 00 570000. 00 600. 00 1140000. 00
56 500. 00 10000. 00 50. 00 1000. 00
57 140. 00 185500. 00 60. 00 79500. 00
58 200. 00 6600. 00 50. 00 1650. 00
59 150. 00 19500. 00 50. 00 6500. 00
60 6, 000. 00 12000. 00 2, 000. 00 4000. 00
61 50. 00 170500. 00 50. 00 170500. 00
62 650. 00 46150. 00 600. 00 42600. 00
63 1.60 5152. 00 2.00 6440. 00
64 1.10 17270. 00 1.10 17270. 00
65 15.50 209250. 00 14. 00 189000. 00
66 260. 00 106600. 00 250. 00 102500. 00
67 750. 00 9000. 00 1, 000. 00 12000. 00
68 130. 00 204100. 00 135. 00 211950. 00
69 2.50 18900. 00 2.40 18144. 00
70 2.10 13167. 00 2.00 12540. 00
71 62. 00 9920. 00 60. 00 9600. 00
72 82. 00 2435400. 00 56. 00 1663200. 00
73 450. 00 112500. 00 600. 00 150000. 00
74 110. 00 4620000. 00 112. 00 4704000. 00
75 125. 00 596250. 00 150. 00 715500. 00
76 1.00 8. 00 1, 000. 00 8000. 00
77 5.00 29200. 00 2.00 11680. 00
78 30. 00 58800. 00 20. 00 39200. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

03- 1A5304
03- NEV- 20-0
07/ 12/ 06

.00
- 00

1560.
405000.
100000.
261900.

1479000.
25200.
44000.

305000.
300000.
147000.
72500.
34100.
632200.
8000.
12250.
80545.
496188.
6250.
2200.
12400.
288000.
78000.
135000.
75000.
22100.
56000.
270000.
308000.

1276000.
30600.
51200.
35100.
24700.
41600.
80000.

8400.

1100.

SUMMARY

OF

REMA/

5200. 00
202500. 00
80000. 00
407400. 00
2218500. 00
42000. 00
23100. 00
67100. 00
66000. 00
75950. 00
50750. 00
50840. 00
332450. 00
9600. 00
10500. 00
48327. 00
531630. 00
12500. 00
4000. 00
15500. 00
111600. 00
12600. 00
61500. 00
21750. 00
7930. 00
29400. 00
183000. 00
193200. 00
545200. 00
14580. 00
32640. 00
16605. 00
13775. 00
43680. 00
60000. 00
16065. 00
2000. 00

N

N G

B

DDERS

Bl D245
PAGE 13

07/ 13/ 06



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

03- 1A5304
03- NEV- 20-0
07/ 12/ 06

.00

.00
.00
.00

6500.
249600.
104000.
530000.
241800.

75900.
95200.
777000.
306000.
39000.
40000.
4600.
22000.

1980.

4950.

1860.

1500.

23000.
28000.
63000.
74700.
77000.
108000.
42000.
2700.
11400.
57000.
39600.
30000.
26400.
32500.
61600.
22500.

8000.
183200.

6300.

SUMMARY

OF

REMA/

26000. 00
159000. 00
78000. 00
66000. 00
68000. 00
3468750. 00
204000. 00
30000. 00
10000. 00
10000. 00
10000. 00
18000. 00
5500. 00
3000. 00
1000. 00
5000. 00
10000. 00
17500. 00
149400. 00
39600. 00
151200. 00
37800. 00
3600. 00
22800. 00
83600. 00
35200. 00
44000. 00
13200. 00
41600. 00
39200. 00
22500. 00
20000. 00
91600. 00
14000. 00

N

N G

B

DDERS

Bl D245
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07/ 13/ 06



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177

178
TOT

03- 1A5304

03- NEV- 20-0
07/ 12/ 06
SECOND
Bl D AMOUNT
17.00 63410. 00
100. 00 4700. 00
100. 00 200. 00
40. 00 5600. 00
40. 00 1800. 00
40. 00 760. 00
40. 00 320. 00
70. 00 58800. 00
200. 00 24000. 00
4,000. 00 20000. 00
100. 00 100. 00
100. 00 400. 00
800. 00 3200. 00
2,500. 00 22500. 00
300. 00 87900. 00
70. 00 5320. 00
1.20 16080. 00
1.60 31360. 00
4.40 880. 00
1.10 4642. 00
4.00 12000. 00
3, 400, 000. 00 3400000. 00

34,867, 986. 00

SUMMARY

OF REMA

36, 884, 531. 00

THI RD
Bl D AMOUNT

10. 00 37300
50. 00 2350
200. 00 400
35. 00 4900
30. 00 1350
75. 00 1425
100. 00 800
75. 00 63000
200. 00 24000
3, 600. 00 18000
100. 00 100
100. 00 400
700. 00 2800
2,400. 00 21600
200. 00 58600
200. 00 15200
2.00 26800
2.00 39200
10. 00 2000
4.00 16880
8. 00 24000
3, 600, 000. 00 3600000

N

N G

B

DDERS

Bl D245
PACGE 15
07/ 13/ 06



